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winois Commerce Commissios

\J G RAIL SAFETY SECTION

September 5, 2006

/OS5 — 0028

Henry Humphries oy Sl
lllinois Commerce Commission

527 East Capitol Avenue

Springfield, IL 62701-1827

Re: Mulberry Road Realignment
Section 01-00080-00-WR

Dear Mr. Humphries:

| would like to thank you again for your assistance during our negotiations with
CSXT. As requested by the lllinois Department of Transportation, | am enclosing a
copy of our executed construction agreement for your review. This agreement is the
final documentation required prior to letting. We have requested the earliest possible
letting date. If you have any gquestions or comments, please give me a call.

Sincerely,
CITY OF COLLINSVILLE

Inedof ) )

Mike Tognarelli
Director of Streets
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PROPOSED ROADWAY REALIGNMENT PROJECT
MULBERRY ROAD @ CSXT
COLLINSVILLE, MADISON COUNTY, ILLINOIS
IN VICINITY OF RATLROAD MILEPOST QS-225.9 G_E:?( # (pSR2]

CSXT OP# 11.0123

CONSTRUCTION AGREEMENT

_ This Construction Agreement (“Agreement”) is made as of & /‘/ , 200 Lﬂ,
by and between CSX TRANSPORTATION, INC., a Virginia corporation with its principal place of
business in Jacksonville, Florida (“CSXT”), and the City of Collinsville, a body corporate and political
subdivision of the State of Illinois (“Agency”). '

EXPTANATORY STATEMENT

1. Agency has proposed to construct, or to cause to be constructed, the realignment of Mulberry Road in
Collinsville, Madison County, Illinois. Such roadway construction, bridge construction, at-grade rail-
highway crossing construction and existing at-grade rail-highway crossing elimination in the vicinity
of railroad milepost QS-225.9 are hereinafter referred to as the “Project”.

2. Agency has obtained, or will obtain, all authorizations, permits and approvals from all local, state and
federal ageneies {including Agency), and their respective governing bodies and regulatory agencies,
necessary to proceed with the Project and to appropriate all funds necessary to construct the Project.

3. Apgency acknowledges that: (i) by entering into this Agreement, CSXT will provide services and
accommodations to promote public interest in this Project, without profit or other economic
inducement typical of other Agency contractors; (ii) neither CSXT nor its affiliates (including their
respective directors, officers, employees or agents) will incur any costs, expenses, losses or liabilities
in excess of payments made to CSXT, by or on behalf of Agency or its contractors, pursuant to this
Agreement; and (iii) CSXT retains the paramount right to regulate all activities affecting its property
and operations.

4. It is the purpoese of this Agreement fo provide for the terms and conditions upon which the Project
may proceed,

NOW, THEREFORE, in consideration of the foregoing Explanatory Statement and other good
and valuable consideration, the receipt and sufficiency of which are acknowledged by the parties, the
parties agree as follows:

1. Project Plans and Specifications

1.1 Preparation and Approval. Pursuant to BExhibit A of this Agreement, all plans, specifications,
drawings and other documents necessary or appropriate to the design and construction of the
Project shall be prepared, at Agency’s sole cost and expense, by Agency or CSXT or their
respective contractors. Project plans, specifications and drawings prepared by or on behalf of
Agency shall be subject, at CSXT’s election, to the review and approval of CSXT. Such plans,
specifications and drawings, as prepared or approved by CSXT, are referred to as the “Plans”,
and shall be incorporated and deemed a part of this Agreement. Plans prepared or submitted to
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and approved by CSXT as of the date of this Agreement are set forth in Exhibit B to this
Agreement,

1.2 Effect of CSXT Approval or Preparation of Plans. By its review, approval or preparation of
Plans pursuant to this Agreement, CSXT signifies only that such Plans and improvements
constructed in accordance therewith satisfy CSXT’s requirements. CSXT expressly disclaims
all other representations and warranties in connection with the Plans, including, but not limited
to, the integrity, suitability or fitness for the purposes of Agency or any other persons of the
Plans or improvements constructed in accordance with the Plans.

1.3 Compliance with Plans. The Project shall be constructed in accordance with the Plans.

2. Allocation and Conduct of Work
Waork in connection with the Project shall be allocated and conducted as follows:

2.1 CSXT Work. Subject to timely payment of Reimbursable Expenses as provided by Section 4,
CSXT shall provide, or cause to be provided, the services as set forth by Exhibit A to this
Agreement. Agency agrees that CSXT shall provide all services that CSXT deems necessary or
appropriate (whether or not specified by Exhibit A) to preserve and maintain its property and
operations, without impairment or exposure to liability of any kind and in compliance with all
applicable federal, state and local regulations and CSXT’s contractual obligations, including,
but not limited to, CSXT’s existing or proposed third party agreements and collective
bargaining agreements.

2.2 Agency Work, Agency shall perform, or cause to be performed, all work as set forth by Exhibit
A, at Agency’s sole cost and expense.

23  Conduct of Work. CSXT shall commence its work under this Agreement following: (i)
delivery to CSXT of a notice to proceed from Agency; (ii) payment of Reimbursable Expenses
(as provided by Section 4.1} as required by CSXT prior to the commencement of work by
CSXT; (iii) issuance of all permits, approvals and authorizations necessary or appropriate for
such work; and (iv) delivery of proof of insurance acceptable to CSXT, as required by Section
9. The initiation of any services by CSXT pursuant to this Agreement, including, but not
limited to, the issuance of purchase orders or bids for materials or services, shall constitute
commencement of work for the purposes of this Section., The parties intend that all work by
CSXT or on CSXT property shall conclude no later than December 31, 2007, unless the parties
mutually agree to extend such date. :

3. Special Provisions. Agency shall observe and abide by, and shall require ifs contractors
(“Contractors”) to observe and abide by the terms, conditions and provisions set forth in Exhibit C
to this Agreement (the “Special Provisions™). To the extent that Agency performs Project work
itself, Agency shall be deemed a Confractor for purposes of this Agreement, Agency further agrees
that, prior to the commencement of Project work by any third party Contractor, such Contractor shall
execute and deliver to CSXT Schedule I to this Agreement to acknowledge Contractor’s agreement
to observe and abide by the terms and conditions of this Agreement.

4. Cost of Project and Reimbursement Procedures

4.1  Reimbursable Expenses. Agency shall reimburse CSXT for all costs and expenses incurred by
CSXT in connection with the Project, including, without limitation: (1) all out of pocket
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expenses, (2) travel and lodging expenses, (3) telephone, facsimile, and mailing expenses, (4)
costs for equipment, tools, materials and supplies, (5) sums paid to CSXT’s consultants and
subcontractors, and-(6) CSXT labor in connection with the Project, together with CSXT labor
overhead percentages established by CSXT pursuant fo applicable law (collectively,
“Reimbursable Expenses”). Reimbursable Expenses shal! also include expenses incurred by
CSXT prior to the date of this Agreement to the extent identified by the Estimate provided
pursuant to Section 4.2

4.2  Estimate. CSXT has estimated the total Reimbursable Expenses for the Project as shown on
Exhibit D (the “Estimate”, as amended or revised). In the event CSXT anticipates that actual
Reimbursable Expenses for the Project may exceed such Estimate, it shall provide Agency with
the revised Estimate of the total Reimbursable Expenses, together with a revised Payment
Schedule (as defined by Section 4.3.1), for Agency’s approval and confirmation that sufficient
funds have been “appropriated to cover the total Reimbursable Expenses of such revised
Estimate. CSXT may elect, by delivery of notice to Agency, to immediately cease all further
work on the Project, unless and until Agency provides such approval and confirmation.

4.3 Payment Terms.

4.3,1 Agency shall pay CSXT for Reimbursable Expenses in the amounts and on the dates set
forth in the Payment Schedule as shown on Exhibit E (the “Payment Schedule”, as
revised pursuant to Section 4.2). CSXT agrees to submit invoices to Agency for such
amounts and Agency shall remit payment to CSXT af the later of thirty (30) days
following delivery of each such invoice fo Agency or, the payment date (if any) set forth
in the Payment Schedule.

4.3.2 Following completion of the Project, CSXT shall submit to Agency a final invoice that
reconciles the total Reimbursable Expenses incurred by CSXT against the total payments -
received from Agency. Agency shall pay to CSXT the amount by which Reimbursable
Expenses exceed total payments as shown by the final invoice, within thirty (30) days
following delivery of such invoice to Agency. In the event that the payments received by
CSXT from Agency exceed the Reimbursable Expenses, CSXT shall remit such excess to
Agency.

4.3.3 In the event that Agency fails to pay CSXT any sums due CSXT under this Agreement:
(i) Agency shall pay CSXT interest at the lesser of 1.0% per month or the maximum rate
of interest permitted by applicable law on the delinquent amount until paid in full; and
(i) CSXT may elect, by delivery of notice to Agency: {(A) to immediately cease all
further work on the Project, unless and until Agency pays the entire delinquent sum,
together with accrued interest; and/or (B) to terminate this Agreement,

4.3.4 All invoices. from CSXT shall be delivered to Agency in accordance with Section 16 of
this Agreement. All payments by Agency to CSXT shall be made by certified check and
mailed to the following address or such other address as designated by CSXT’s notice to
Agency:

" CSX Transportation, Inc.

P.O.Box 116651
Atlanta, GA 30368-6651
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4.4 FEffect of Termination. Agency’s obligation to pay to CSXT Reimbursable Expenses in
accordance with Section 4 shall survive termination of this Agreement for any reason.

5. Approriations Agency represents to CSXT that: (i) Agency has appropriated funds sufficient to
reimburse CSXT for the Reimbursable Expenses encompassed by the Estimate attached as Exhibit D;
(ii) Agency shall use its best efforts to obtain appropriations necessary to cover Reimbursable
Expenses encompassed by subsequent Estimates approved by Agency; and (iii) Agency shall
promptly notify CSXT in the event that Agency is unable to obtain such appropriations.

6. Easements and Licenses

6.1 Agency Obligation. Agency shall acquire all necessary licenses, permits and easements
required for the Project.

6.2  Temporary Construction Licenses. Insofar as it has the right to do so, CSXT hereby grants
Agency a nonexclusive license to access and cross CSXT’s property, to the extent necessary for
the construction of the Project (excluding ingress or egress over public grade crossings), along
such routes and upon such {erms as may be defined and imposed by CSXT and such temporary
construction easeients as may be designated on the Plans approved by CSXT.

6.3 Permanent Basements. Insofar as it has the right to do so, CSXT shall grant, without warranty
to Agency, easements for the use and maintenance of the Project wholly or partly on CSXT
property as shown on the Plans approved by CSXT, if any, on terms and conditions and at a
price acceptable to the parties. Upon request by CSXT, Agency shall furnish to CSXT
desecriptions and plat pians for the easements.

7. Permits At ifs sole cost and expense, Agency shall procure all permits and approvals required by any
federal, state, or local governments or governmental agencies for the construction, maintenance and
nse of the Project, copies of which shall be provided to CSXT.

8. Termnination

8.1 By Agency. For any reason, Agency may, as its sole remedy, terminate this Agreement by
delivery of notice to CSXT. Agency shall not be entitled to otherwise pursue claims for
consequential, direct, indirect or incidental damages or lost profits as a consequence of CSXT’s
default or termination of this Agreement or Work on the Project by either party.

82 By CSXT. In addition to the other rights and remedies available to CSXT under this
Agreement, CSXT may terminate this Agreement by delivery of notice to Agency in the event
Agency or its Contractors fail to observe the terms or conditions of this Agreement and such
failure continues more than ten (10) business days following delivery of notice of such failure
by CSXT to Agency.

8.3 Consequences of Termination. If the Agreement is terminated by either party pursuant to this
Section or any other provision of this Agreement, the parties understand that it may be
impractical for them to immediately stop the Work. Accordingly, they agree that, in such
instance a party may continue to perform Work until it has reached a point where it may
reasonably and safely suspend the Work, Agency shall reimburse CSXT pursuant to this
Agreement for the Work performed, plus alt costs reasonably incurred by CSXT to discontinue
the Work and protect the Work upon full suspension of the same, the cost of returning CSXT’s
property to its former condition, and all other costs of CSXT incurred as a result of the Project

4
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9.

10,

11.

up to the time of full suspension of the Work. Termination of this Agreement or Work on the
Project, for any reason, shall not diminish or reduce Agency’s obligation to pay CSXT for
Reimbursable Expenses incurred in accordance with this Agreement. In the event of the
termination of this Agreement or the Work for any reason, CSXT’s only remaining obligation
to Agency shall be to refund to Agency payments made to CSXT in excess of Reimbursable
Expenses in accordance with Section 4. :

Insurance In addition to the insurance that Agency requires of its Contractor, Agency shall acquire or

‘require its Contractor to purchase and maintain nsurance in compliance with CSXT’s .insurance
q p

requirements attached to this Agreement as Exhibit F. Neither Agency nor Contracior shall
commence work on the Project until such policy or policies have been submitted to and approved by
CSXT’s Risk Management Depariment.

Ownership and Maintenance

10.1

10.2

10.3

By Agency. Agency shall maintain and repair, at its sole cost and expense, all parts comprising
the permanent aspects of the Project, as shown by the Plans, consisting of roadway pavement
up to the outer ends of the railroad cross ties, sidewalks, guardrails, and curbs, in good and safe
condition to CSXT’s satisfaction. In the event Agency fails to do so after reasonable notice
from CSXT (unless an emergency condition exists or is imminent in the opinion of CSXT, that
requires immediate action), CSXT may perform such maintenance and repair, at Agency’s sole
cost and expense.

By CSXT. CSXT shall maintain and repair the crossing surface between the ends of its cross
ties and its signal facilities at the crossing,

Alterations. Agency shall not undertake any alteration, modification or expansion of the
Project, without the prior written approval of CSXT.

Indemnification

11.1

11.2

Generally. To the maximum extent permitted by applicable law, Agency and its Contractors
shall indemnify, defend, and hold CSXT and its affiliates harmless from and against ail claims,
demands, payments, suits, actions, judgments, settlements, and damages of every nature,
degree, and kind (including direct, indirect, consequential, incidental, and punitive damages),
for any injury to or death to any person{s) (inciuding, but not limited to the employees of
CSXT, its affiliates, Agency or its Contractors), for the loss of or damage to any property
whatsoever (including but not limited to property owned by or in the care, custody, or control
of CSXT, its affiliates, Agency or its Contractors, and environmental damages and any related
remediation brought or recovered against CSXT and its affiliates), arising directly or indirectly
from the negligence, reckiessness or intentional wrongfil misconduct of the Contractors,
Agency, and their respective agents, employees, invitees, contractors, or its contractors’ agents,
employees or invitees in the performance of work in connection with the Project or activities
incidental thereto, or from their presence on or about CSXT’s property. The foregoing
indemnification obligation shall not be limited to the insurance coverage required by this
Agreement, except to the extent required by law or otherwise expressly provided by this
Agreement. : '

Compliance with Laws. Agency shall comply, and shall require its Contractors to comply, with
any federal, state, or local laws, statutes, codes, ordinances, rules, and regulations applicable to
its construction and maintenance of the Project. Agency’s Contractors shall indemnify, defend,
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12,

13.

14,

15.

16.

and hold CSXT and its affiliates harmless with respect to any fines, penalties, liabilities, or
other consequences arising from breaches of this Section.

11.3 “CSXT Affiliates”. For the purpose of this Section 11, CSXT's affiliates include CSX
Corporation and all entities, directly or indirectly, owned or controlled by or under common
control of CSXT or CSX Corporation and their respective officers, directors, employees and
agents.

11.4 Notice of Incidents. Agency and its Contractor shall notify CSXT promptly of any loss,
damage, injury or death arising out of or in connection with the Project work.

11.5 Survival. The provisions of this Section 11 shall survive the termination or expiration of this
Agrecment.

Independeni Contractor The parties agree that neither Agency nor its Contractors shall be deemed
cither agents or independent contractors of CSXT. Except as otherwise provided by this Agreement,
CSXT shall exercise no confrol whatsoever over the employment, discharge, compensation of, or
services rendered by Agency or Agency’s Coniractors, or the construction practices, procedures, and
professional judgment employed by Agency or its Confractor to complete the Project.
Notwithstanding the foregoing, this Section 12 shall in ro way affect the absolute authority of CSXT
to prohibit Agency or its Confractors or anyone from entering CSXT’s property, or to require the
removal of any person from its property, if it determines, in its sole discretion, that such person is not
acting in a safe manner or that actual or potential hazards in, on or about the Project exist,

“Entire Agreement” This Agreement embodies the entire understanding of the parties, may not be
waived or modified except in a writing signed by authorized representatives of both parties, and
supersedes all prior or contemporancous written or oral understandings, agreements or negotiations
regarding its subject matter. In the event of any inconsistency between this Agreement and the
Exhibits, the more specific terms of the Exhibits shall be deemed controlling.

Waiver If either party fails to enforce its respective rights under this Agreement, or fails to insist
upon the performance of the other party’s obligations hereunder, such failure shall not be construed as
a permanent waiver of any rights or obligations in this Agreement.

Assignment CSXT may assign this Agreement and all rights and obligations herein fo a successor in
interest, parent company, affiliate, or future affiliate. Upon assignment of this Agreement by CSXT
and the assumption of CSXT’s assignee of CSXT’s obligations under this Agreement, CSXT shall
have no further obligation under this Agreement. Agency shall not assign its rights or obligations
under this Agreement without CSXT’s prior consent, which consent may be withheld for any reason.

Notices All notices, consents and approvals required or permitted by this Agreement shall be in
writing and shall be deemed delivered upon personal delivery, upon the expiration of three (3) days
following mailing by first class U.S. mail, or wpon the next business day following mailing by a
nationally recognized overnight carrier, to the parties at the addresses set forth below, or such other
addresses as either party may designate by delivery of prior notice to the other party:

If to CSXT: CS8X Transportation, Inc.
500 Water Street, J-301
Jacksonville, Florida 32202
Aftention: Principal Engineer
Hal A. Gibson, Jr.
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EXHIBIT A
ALLOCATION OF WORK

Subject to Section 2.1, work to be performed in connection with the Project is allocated as follows:

11/5/2002 Draft 5
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Agency shall let by contract to its Contractors:

1.
2.

bl

Construction of the new bridge structure including slope protection,
Construction of the new roadway including grading, paving and highway
drainage considerations with said new roadway extending generally to the

-ends of the railroad crossing ties.

Iricidentals such as guardrails, seeding and sodding.

Removat of the existing bridge structure.

Removal of the existing roadway and roadway appurtenances, including such
within CSXT right-of-way.

CSXT shall perform or cause to be performed:

1.

3.

Preliminary engineering services.

Changes in communication and signal lines.

Installation of a new at-grade crossing including all necessary track and
roadbed modifications.

Flagging services and other protective services and devices as may be
necessary.

Construct_ion engineering and inspection to protect the interests of CSXT.

NOTE: Grade crossmg warning system for new af-grade crossing is not
included within 't . Such to be installed by CSXT through

-authority of [lligois Interstate C erce Commission Order,
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EXHIBIT B

PLANS AND SPECIFICATIONS

Plans. Specifications and Drawings:

As of the date of this Agreement, the following plans, specifications and drawings have been
submitted by Agency to CSXT for its review and approval:

SHEET TITLE : SUBMITTED BY DATE RECEIVED

No number Proposed Creck and Railroad Oates Associates 01/13/2003
Crossing Plan View

No number Muiberry Road Plan & Profile Oates Associates 01/13/2003

No number Mulberry Road Plan & ‘Profﬂe Qates Associates 01/13/2003

No number Existing Mulberry Road Excavation  Qates Associates 01/13/2003
Plan & Profile '

No number Existing Mulberry Road Excavation  Oates Associates (1/13/2003
Plan & Profile

10f3 * Mulberry Road Plan View QOates Associates 03/17/2006

20of3 Mulberry Road Plan & Profile Oates Associates 03/17/2006

30f3 General Plan — Canteen Creek Oates Associates 03/17/2006

B-1
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DEFINITIONS:

EXHIBIT C

CSXT SPECIAL PROVISIONS

As used in these Special Provisions, all capitalized terms shall have the meanings ascribed to them by the

Agreement, and

the following terms shall have the meanings ascribed to them below:

“C8XT" shall mean CSX Transportation, Inc., its successors and assigns,

“CSXT Representative” shall mean the authorized representative of CSX Transportation, Inc.

“Agr_eemént”‘.shall mean the Agreement between CSXT and Agency dated as of £/ ﬁ/ ,
200 i, as amended from time to time.

“Agency” shall mean the City of Collinsville, Illinois.

“Agency Representative” shall mean the authorized representative of the City of Collinsville, Illinois,

“Contractor” shall have the meaning ascribed to such term by the Agreement.

“Work” shall mean the Project as described in the Agresment.

I AUTHORITY OF CSXT ENGINEER

The CSXT Representative shall have final authority in all matters affecting the safe maintenance of
CSXT operations and CSXT property, and his or her approval shall be obtained by the Agency or its
Contractor for methods of construction to avoid interference with CSXT operations and CSXT property
and all other matters contemplated by the Agreement and these Special Provisions.

i INTERFERENCE WITH CSXT GPERATIONS

Al

Agency or its Contractor shall arrange and conduct its work so that there will be no
interference with CSXT operations, including train, signal, telephone and telegraphic
services, or damage to CSXT’s property, or to poles, wires, and other facilities of tenants
on CSXT’s Property or right-of~way. Agency or its Contractor shall store materials so as
to prevent trespassers from causing damage to trains, or CSXT Property. Whenever Work
1s likely to affect the operations or safety of trains, the method of doing such Work shall
first be submitted to the CSXT Representative for approval, but such approval shall not
relieve Agency or its Contractor from hability in connection with such Work.

If conditions arising from or in connection with the Project require that immediate and
unusual provisions be made to protect train operation or CSXT’s property, Agency or its
Contractor shall make such provision. If the CSXT Representative determines that such
provision is insufficient, CSXT may, at the expense of Agency or its Contractor, require
or provide such provision as may be deemed necessary, or -cause the Work to cease
immediately.

1L NOTICE OF STARTING WORK. Agency or its Contractor shalt not commence any work on
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CSXT Property or rights-of-way until it has complied with the following conditions:

A,

Notify CSXT in writing of the date that it intends to commence Work on the Project.
Such notice must be received by CSXT at least ten business days in advance of the date
Agency or its Contractor proposes to begin Work on CSXT property: The notice must
refer to this Agreement by date. If flagging service is required, such notice shall be
submitted at least thirty (30) business days in advance of the date scheduled to commence
the Work.

Obtain authorization from the CSXT Representative to begin Work on CSXT property,
such authorization to include an outline of specific conditions with which it must comply.

! Obtain from CSXT the names, addresses and telephone numbers of CSXT's personnel
‘who must receive notice under provisions in the Agreement. Where more than one

individual is designated, the area of responsibility of each shall be specified.

IV, WORK FOR THE BENEFIT OF THE CONTRACTOR

A,

No temporary or permanent changes to wire lines or other facilities (other than third party
fiber optic cable transmission systems) on CSXT property that are considered necessary
to the Work are anticipated or shown on the Plans. If any such changes are, or become,
necessary in the opinion of CSXT or Agency, such changes will be covered by
appropriate revisions to the Plans and by preparation of a force account estimate. Such
force account estimate may be initiated by either CSXT or Agency, but must be approved

by both CSXT and Agency. Agency or Contractor shall be responsible for arranging for

the relocation of the third party fiber optic cable transmission systems, at no cost or
expense to CSXT.

Should Agency or Contractor desire any changes in addition to the above, then it shall
make separate arrangements with CSXT for such changes to be accomplished at the
Agency or Contractor’s expense.

V. HAUL ACROSS RAILROAD

A,

If Agency or Contractor desires access across CSXT property or tracks at other than an
existing and open public road crossing in or incident to construction of the Project, the
Agency or Contractor must first obtain the permission of CSXT and shall execute a
license agreement or right of entry satisfactory to CSXT, wherein Agency or Contractor
agrees to bear all costs and liabilities related to such access.

Agency and Contractor shall not cross CSXT’s property and tracks with vehicles or
equipment of any kind or character, except at such crossing or crossings as may be
permitted pursuant to this section.

VI  COOPERATION AND DELAYS

A
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Agency or Confractor shall arrange a schedule with CSXT for accomplishing stage
construction involving work by CSXT. In arranging its schedule, Agency or Contractor
shall ascertain, from CSXT, the lead time required for assembling crews and materials
and shall make due allowance therefor
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B. Agency or Contractor may not charge any costs or submit any claims against CSXT for
hindrance or delay caused by railroad traffic; work done by CSXT or other delay incident
to or necessary for safe’ mainienance of railroad traffic; or for any delays due fo
compliance with these Special Provisions. .

C. Agency and Contractor shall cooperate with others participating in the construction of the
Project to the end that all work may be carried on to the best advantage.

D. Agency and Contractor undetstand and agree that CSXT does not assume any
responsibility for work performed by others in connection the Project. Agency and
Contractor further understand and agree that they shall have no claim whatsoever against
CSXT for any inconvenience, delay or additional cost incurred by Agency or Contractor
on account of operations by others.

STORAGE QF MATERIALS AND EQUIPMENT

Agency and Contractor shall not store their materials or equipment on CSXT’s property or where
they may potentially interfere with CSXT’s operations, unless Agency or Contractor has received
CSXT Representative’s prior written permission. Agency and Contractor understand and agree
that CSXT will not be liable for any damage to such materials and equipment from any cause and
that CSXT may move, or require Agency or Contractor to move, such material and equipment at
Agency’s or Contractor’s sole expense. To minimize the possibility of damage to the railroad
racks resulting [rom the unauthorized use of equipment, all grading or other construction
equipment that is left parked near the tracks unattended by watchmen shall be immobilized to the
extent feasible so that it cannot be moved by unauthorized persons.

CONSTRUCTION PROCEDURES

A General
1. Construction work on CSXT property shall be subject to CSXT’s inspection and
approval.
2, Construction work on CSXT property shall be in accord with CSXT’s written
outling of specific conditions and with these Special Provisions.
3. Contractor shall observe the terms and rules of the CSXT Safe Way manual,

which Agency and Contractor shall be required to obtain from CSXT, and in
accord with any other instructions furnished by CSXT or CSXT’s
Representative.

B, Blasting

1. Agency or Contractor shall. obtain CSXT Representative’s and Agency
Representative’s prior written approval for use of explosives on or adjacent to
CSXT property If permission for use of explosives is granted, Agency or
Contractor must comply with the following:

a, Blasting shall be done with light charges under the direct supervision of a
responsible officer or employee of Agency or Contractor.

b. Electric detonating fuses shall not he used because of the possibility of -
premature explosions resulting from operation of two-way train radios.

C-3
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c. No blasting shall be done without the presence of an authorized
representative of CSXT. At least 10 days’ advance notice to CSXT
Representative is required to arrange for the presence of an authorized
CSXT representative and any flagging that CSXT may require,

d. Agency or Contractor must have at the Project site adequate equipment,
labor and materials, and allow sufficient time, to (i) clean up (at
Agency’s expense) debris resulting from the blasting without any delay
to trains; and (if) correct (at Agency’s expense} any frack misalignment
or other damage to CSXT’s property resulting from the blasting, as

_ directed by CSXT Representative, without delay to trains. If Agency’s or
Contractor’s actions result in delay of any trains, including Amtrak
" passenger trains, Agency shall bear the entire cost thereof.

e Ageﬁcy and Contractor shall not store explosives on CSXT property.
2, CSXT Representative will:
4. Determine the approximate location of trains and advise Agency or

Contractor of the approximate amount of time available for the blasting
operation and clean-up, :

b. Have the authority to order discontinuance of blasting if, in his or her
opinion, blasting is too hazardous or is not in accord with these Special
Provisions.

IX. MAINTENANCE OF DITCHES ADJACENT TO CSXT TRACKS

Agency or Contractor shall maintain all ditches and drainage structures free of silt or other
obstructions that may result from their operations. Agency or Contractor shall provide erosion
control measures during construction and use methods that accord with applicable state standard
specifications for road and bridge. construction, including either (1) silt fence; (2) hay or straw
barrier; (3) berm or temporary ditches; (4) sediment basin; (5) aggregate checks; and (6) channel
lining. All such maintenance and repair of damages due to Agency’s or Contractor’s operations
shall be performed at Agency’s expense.

X FLAGGING / INSPECTION SERVICE

A,
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CSXT has sole authority to determine the need for flagging required to protect its
operations and property. In general, flagging protection will be required whenever
Agency or Contractor or their equipment are, or are likely to be, working within fifty (50)
feet of live track or other track clearances specified by CSXT, ot over tracks.

Agency shall reimburse CSXT -directly for all costs of flagging that is required on
account of construction within CSXT property shown in thé Plans, or that is covered by
an approved plan revision, supplemental agreement or change order.

Agency or Contractor shall give a minimum of 10 days' advance notice to CSXT

Representative for anticipated need for flagging service. No work shall be undertaken
until the flag person(s) isfare at the job site, If it is necessary for CSXT to advertise a

C-4
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XIII.

flagging job for bid, it may take up to 90-days to obtain this service, and CSXT shall not
be liable for the cost of delays attributable to obtaining such service.

D. CSXT shall have the right to assign an individual to the site of the Project to perform

inspection service whenever, in the opinion of CSXT Representative, such inspection
may be necessary. Agency shall reimburse CSXT for the costs incurred by CSXT for
such inspection service. Inspection service shall not relieve Agency or Contractor from
liability for its Work. '

E. CSXT shall render invoices for, and Agency shall pay for, the actual pay rate of the

flagpersons and inspectors used, plus standard additives, whether that amount is above-or
below the rate provided in the Estimate. If the rate of pay that is to be used for inspector
or flagging service is changed before the ‘work is started or during the progress of the

" work, whether by law or agreement between CSXT and its employees, or if the tax rates
on labor are changed, bills will be rendered by CSXT and paid by Agency using the new
rates. Agency and Contractor shall perform their operations that require flagging
protection or inspection service in such a manner and sequence that the cost of such will
be as economical as possible.

UTILITY FACILITIES ON CSXT PROPERTY

Agency shall arrange, upon approval from CSXT, to have any utility facilities on or aver CSXT
Property changed as may be necessary to provide clearances for the proposed trackage.

CLEAN-UP

Agency or Contractor, upon completion of the Project, shall remove from CSXT’s Property any

temporary grade crossings, any témporary erosion control measures used to control drainage, all
. machinery, equipment, surplus materials, falsework, rubbish, or temporary buildings belonging to

Agency or Contractor. Agency or Contractor, upon completion of the Project, shall leave CSXT
Property in neat condition, satisfactory to CSXT Representative.

FAILURE TO COMPLY

If Agency or Contractor violate or fail to comply with any of the requirements of these Special
Provisions, (a) CSXT may require Agency and/or Contractor to vacate CSXT Property; and (b)
CS8XT may withhold maonies due Agency and/or Contractor; (¢) CSXT may require Agency to -
withhold monies due Contractor; and (d) CSXT may cure such failure and the Agency shall
reimburse CSXT for the cost of curing such failure.

11/5/2002 Draft §
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CSX TRANSPORTATION, INC. Page 1
FORCE ACCOUNT ESTIMATE

ACCT.CODE : 709 - 1.0123

ESTIMATE SUBJECT TO REVISION AFTER: 09/26/2006 DOT NO.: 546 574A
" CITY: Collinsville COUNTY: Madison STATE: iL
DESCRIPTION: Relocation of Mulberry Road Grade Crossing - includes new crossing and CES! / flagging for
adjacent bridge construction. Grade crossing warning system is separate thru [CC.
DIVISION: Western Division SUB-DIV: St. Louis Line MILE POST: QS-2259
AGENCY PROJECT NUMBER: 01-00080-00-BR

PRELIMINARY ENGINEERING;

200 Labor (Non Contract) $ 1,350
200 Additive - 39.31% $ 531
230 Expenses T $ 235
212 Contracted & Administrative Engineering Services $ 9,500
Subtotal . $ 11,616
CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) $ 1,350
200 Additive 39.31% $ 531
230 Expenses . $ 235
212 Contracted & Administrative Engineering Services $ 15,000
Subtotal $ 17,116
FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagmany) 3 22,500
050 Labor (Foreman/inspector) 3 -
070 Additive 80.50% (Transportation Department) $ 18,113
050 Additive 81.26% {Engineering Department) $ -
230 Per Diem (Engineering Department) - $ -
230 Expenses $ 4,050
Subtotal $ 44 663
~ SIGNAL & COMMUNICATIONS WORK: {independent of this éstimate thru ICC) 3 -
TRACK WORK: $ 118,716
ACCOUNTING & BILLING:
040 Labor $ 2,400
040 Additive 64,89% $ 1,857
Subtotal $- 3,957
PROJECT SUBTOTAL $ 196,067
900 CONTINGENCIES: 10.00% $ 19,607
GRAND TOTAL AW e s e s e e st e e i g o 2k ok e e e e v vl o vk e o ok e ok ok e et ek v ok W

-NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces,

This estimate has been prepared based on site conditions, anlicipaled work duration periods, material prices, Jabor rates, manpower and resource availabllity, and
other factors known as of the date prepared. The actual cost for GEXT work may differ based upan the agency’s requirements, thelr contragtor's work procedures,
and/or other conditions that become apparent ance construction commences or during the progress of the work

Office of Assistant Chief Engineer Public Projects-—Jacksonville, Florida

Estimate prepared by: R. Schroeder, URS Corporation Approved by: H. A. Gibson CSXT Public Projects Group
DATE: 04/08/2005 REVISED: 03/30/2006 DATE: 04/08/2005 :

Form Last Revised: December 28, 2005 hag

Project Summary Sheet

TH
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CSX TRANSPORTATION, INC.
FORCE ACCOUNT ESTIMATE

ACCT.CODE : 709 - L0123

Puh EB -

il

EB3 (IL)

Page 1 of 4

ESTIMATE SUBJECT TO REVISION AFTER: 09/26/2006

CITY: Collinsvilte

COUNTY: Madison

DOT NO.: 546 574A

STATE: IL

DESCRIPTION: Relocation of Mulberry Read Grade Crossing - includes new crossing and CE&I / flagging for adjacent
bridge construction. Grade crossing warning system is separate thru ICC.

DIVISION: Western Division

SUB-DIV: St. Louis Line

MILEPOST: Q5-225.9

Force Account Worksheet

e

DRAWING NOC.: _ DRAWING DATE: __ REGION:

AGENCY PRCJECT NUMBER: 01-00080-00-BR

PRELIMINARY ENGINEERING:

Labor (Non Contract) o 5 Days@ $ __270.00 $ 1,350

Additive ' 39.31% $ 531

Expenses ‘ : $ 235

Contracted & Administrative Engineering Services 3 9,500
Subtotal $ 11,616

CONSTRUCTION ENGINEERING/INSPECTION:

Labor (Non Contract) 5 Days@ § 27000 $ 1,350

Additive 39.31% $ 531

Expenses _ $ 235

‘Contracted & Administrative Engineering Services $ 15,000
Subtotal 171

FLAGGING SERVICE: (Contract Labor)

Labor (Conductor-Flagman) 80 Days@ $ 250.00 $ 22,500

Labor (Foreman/inspector) 0 Days@ §$ 23500 $ -

Additive 80.50% (Transportation Department) $ 18,113

Additive 81.26% (Engineering Department) . $ -

Expenses (Engineering Department) - Q Days@ $ 75.00 $ -

Expenses ] 80 Days@ $ 45.00 $ 4,050
Subtotal $ 44 863

COMMLUNICATIONS WORK:

Temporary (Detalls Attached) 5 -

Permanent (Details Aftached) $ -

‘ Subtotal $ -
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CSX TRANSPORTATION, INC. Page 2 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 7909 - 1.0123
Pub EB - iL EB3 (IL)
TRACK: LABOR
Traffic Control 0 MAN-HRS § 21.00 $ -
Remove Existing Crossing 400 MAN-HRS $ ~ 21.00 3 2,100
Renew Cross Ties 60 MAN-HRS 3 21.00 $ 1,260
Renew Rail 80 MAN-HRS 3 21.00 $ 1,260
Install OTM 48 MAN-HRS § 21.00 $ 1,008
Install Field Welds 192 MAN-HRS § 21.00 $ 4,032
install Geo-Textile Fabric 4 MAN-HRS § _ 21.00 $ 84
Install Sub-Drains 16 MAN-HRS § 21.00 $ 336
Install Ballast 40 MAN-HRS § - 21.00 $ 840
Line and Surface 64 MAN-HRS § 21.00 $ 1,344
Install Crossing Materials 182 MAN-HRS % 21,00 3 4032
Instalf Bituminous Paverment 0 MAN-HRS $ 21.00 $ -
0 MAN-HRS § 21.00 $ -
0 MAN-HRS §__ 2100 s ]
0 MAN-HRS § 21.00 $ -
Clean-Up 48 MAN-HRS % 21,00 $ 1,008
Additive 81.26% 3 14,061
Per Diem 83 MAN-DAY § 90.00 $ 7,470
Subtotal ' $ 38,835
TRACK: MATERIAL
Cross Ties, Main Line 108 EA 3 31.00 $ 3,348
Rail, 141RE, New 320 LF . $ 17.00 % 5,440
Transition Rails 136#/141# 4 EA $ 1.000.00 $ 4,000
Transition Rails 1403#7141# 4 EA $ 1,000.00 5 4.000
Misc. OTM 1 LOT $ 2.000.00 $ 2,000
Geo-Textile Fabric 2 RL $ 250.00 $ 500
Sub-Drains 160 LF $ 6.00 3 960
Ballast (trucked to site by OP} 120 NT $ 2500 3 3,000
Fleld Welds (141%) 8 EA $ 100.00 $ 800
Field Welds (1364#) 4 EA $ 100.00 3 AQC
Field Welds (140#) 4 EA $__ 10000 $ 400
Concrete Full Width 0 TF $ 22500 $ -
Concrete/Rubber Xing (CSX) a TF $ 13500 3 -
Rubber Crossing, Full Depth : 96 TF $ 280.00 3 26,880
Timber/Asphalt Crossing (CSX Standard) 4] TF $ 42.00 3 -
Crossties, 10" Length 0 EA $ 39,00 $ -
Bituminous Material Q NT $ 80.00 $ -
Sales Tax on Material 6.50% 3 3,362
Material Handling 5.00% $ 2,586
Subtotal 3 57,877
CONTRACT:
Asphalt Paving (In Place) Q NT 3 120,00 $ -
Disposal of Waste Materials 240 TF $ 10.00 $ 2,400
Maintenance of Traffic 0 DAY $ 30000 $ -
Subtotal $ 2,400

Force Account Worksheet
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CSX TRANSPORTATION, INC. Page 3of4
FORCE ACCOUNT ESTIMATE

ACCT. CODE : 708 - 1L0423
Pub EB - i EB3 (L)

241 EQUIPMENT RENTAL:
Subtotal

5

900 TRANSPORTATION: 1 LS $ 2,500.00 $. 2,500
(All on Line Miles) 3
]

Subtotal

50 WORK TRAIN:

[l==]

DAY $ 2,100.00 $ -
Subtotal _ $ -

SALVAGE:
228 Rail
228 OTM

NT $ 65.00 $
NT 3 75.00 $ -
Subtotal : .

oo

SIGNAL WORK:
210 Material - Field & Consumables
210  Material - Sales Tax
220 Material - Shop
60  Construction Labor
65 Shop Labor
230 PerDiem
200 RR Engineering,Preliminary
200 RR Engineering,Construction
60  Additives to Construction Labor
65  Additives to Shop Labor
200 Additives to Engineering
241 Equipment Expense
241  Waste Management
212 Contract Engineering
211 Freight
216 AC Power Service
228 Salvage '
900 Other

NP ARRAARRPAADPD O AAHNEHR
1

Subtotal

7
[

ACCOUNTING & BILLING: :
40 Labor : 12 Days@ §$ 200.00 $ 2,400
40  Additive 64.89% 3 1,557
Subtotal $ 3,957
$
5

PROJECT SUBTOQTAL:

196,067
800 CONTINGENCIES: 10.00%

19,607

I ———— T T—————
GRAND TOTAL e e XV S o e o A e e ek e v i i e e ok sk ek . $ 215|674

Force Account Workshest
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CSX TRANSPORTATION, INC, Page 4 of 4

FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 - 1L0123
Pub EB - IL EB3 (IL)
DIVISION OF COST:
Agency 100.00% $ 215874
Railroad 0.00% k3 -
TOTAL  *Hrtssiintbbi ok ok bk ith bk s kb ok ok -E——ZTS,ET-

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This estimate has been prepaned based on site conditions, anticipated work duration pericds, matenial prices, labor rates, manpower and resource availabllity, and other factors
known as of the date prapared. The aciual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, andfor other corditions
that become apparent ance construction commences or during the progress of the work

Office of Assistant Chief Engineer Public Pfcjects--Jacksonvi[Ie,. Florida

Estimate prepared_by: R. Schroeder, URS Corporation Approved by:  H. A. Gibson CSXT Public Projects Group
DATE:  04/06/2005 REVISED: 03/30/2008 DATE:  04/06/2005

Force Account Worksheet



ACCT.CODE : 709 -

Pub EB - IL

L0123
EB3{IL)

ESTIMATE SUBJECT TO REVISION AFTER:

CITY: Collinsville

DIVISION: Western Division
DRAWING NO.: ___
AGENCY PROJECT NUMBER:

DRAWING DATE:
01-00080-00-BR

09/26/2006

COUNTY: Madison
DESCRIPTION: Relocation of Mulberry Road Grade Crossing - includes new crossing and CE&I/ flagging for adjacent

bridge construction, Grade crossing warning system is separate thru 1CC.
SUB-DIV: St. Louis Line

DOT NQ.: 546 574A
STATE: IL

MILEPOST: Q8-225.9
REGION:

Amount
Task|Task Des¢ Total

40|Labor General Cifice $3,957
50|Labor Roadway 331,365
60[Labor Signal
65|Labor Signall
70|Labor Transportation $40,813

200{Labor NonContract $3,761

210]Invoice Material $34,289

Materia! - Field & Consu

211linvoice Freight

$24,500

212}Invoice Contract Eng

215]invoice Misc

216]Invoice Utilities

220|Material New $23,388

Materiat - Shop

228\ Scrap Credit

230|ExpenseRpts $11,990

241 Invoice Rental $19,704

900|Other $2,500

900{Contingencies $19,607
Grand Total $215,674

Oracle Input
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EXHIBIT E

PAYMENT SCHEDULE

Advance Payment in Full

Upon execution and delivery of notice to proceed with the Project, Agency will deposit with CSXT a sum
equal to the Reimbursable Expenses, as shown by the Estimate. If CSXT anticipates that it may incur
Reimbursable Expenses in excess of the deposited amount, CSXT will request an additional deposit equal
to the then remaining Reimbursable Expenses which CSXT estimates that it will incur. CSXT shall
request such additional deposit by delivery of invoices to Agency. Agency shall make such additional
deposit within 30 days following delivery of such invoice to Agency.

11/5/2002 Draft 5
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EXHIBITF

INSURANCE REQUIREMENTS

I Insurance Policies:

Agency and Contractor, if and to the extent that either is performing work on or about C8XT’s
property, shall procure and maintain the following insurance policies:

I,

Commercial General Liability coverage at their sole cost and expense with limits of not less
than $5,000,000 in combined single limits for bodily injury and/or property damage per
occurrence, and such. policies shall name CSXT as an additional named insured.

Statutory Worker’s Compensation and Employers Liability Insurance with limits of not less
than $1,000,000, which insurance must contain a waiver of subrogation against CSXT and ifs
affiliates,

Commercial automabile liability insurance with limits of not less than $500,000 combined
single limit for bodily injury and/or property damage per occurrence, and such policies shall
name CSXT as an additional named insured.

Railroad protective lability insurance with limits of not less than $5,000,000 combined single
limit for bodily injury and/or property damage per occurrence and an aggregate annual limit
of $10,000,000, which insurance shall satisfy the following additional requirements:

a.  The insurer must be financially stable and rated B+ or better in Best’s Insurance Reports.

b. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of Railroad
Protective Insurance - Insurance Services Office (1SO) Form CG 00 35.

¢. CSX Transportation must be named as the named insured on the Railroad Protective.
Insurance Policy.

d. Name and Address of Contractor and Agency must be shown on the Declarations page.

e. Description of operations must appear on the Declarations page and must match the
Project description, including project or contract identification numbers,

f.  Authorized endorsements must include the Pollution Exclusion Amendment - CG 28 31,
unless using form CG 00 35 version 96 and later.

g.  Authorized endorsements may include:
(1). Broad Form Nuclear Exclusion - IL 00 21
(i)  30-day Advance Notice of Non-renewal or cancellation
(iii)  Required State Cancellation Endorsement
(iv) Quick Reference or Index - CL/IL 240

h.  Authorized endorsements may not include;

(i) A Pollution Exclusion Endorsement except CG 28 31

F-1
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(ii) A Punitive or Exemplary Damages Exclusion

(iii) A “Common Policy Conditions™ Endorsement

(iv) Any endorsement that is not named in Section 4 (f) or (g) above.
{v) Policies that contain any type of deductible

5. Such additional or different insurance as CSXT may require.

II. Additional Terms

1. Contractor must submit its original insurance policies and two copies and all notices and
correspondence regarding the insurance policies to: :

Deborah A. Tauro

Risk Manager, Planning & Analysis
CSX Corporation

500 Water Street — C907
Jacksonville, FL. 32202
904-366-5088 (Phone)
904-245-3506 (Fax)

2. Neither Agency nor Coniractor may begin work on the Project until it has received
CSXT’s written approval of the required insurance policies.

11/5/2002 Draft §
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SCHEDULE I
CONTRACTOR’S ACCEPTANCE

To and for the benefit of CSX Transportation, Inc. (“CSXT™) and to induce CSXT to permit
Contractor on or about CSXT’s property for the purposes of performing work in accordance with the
Agreement dated & 9} , 200 &, between the City of Collinsville, Illinois and
CSXT, Contractor hereby agrees to abide by and perform all applicable terms of the Agreement,
including, but not limited to Exhibits C and I to the Agreement, and Sections 3, 9 and 11 of the
Agreement, '

Contractor:
By:
Name:
Title:
Date:
WCOR\130459.7
I-1

10/28/02 Version 4
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if to Agency: ' City of Collingville
125 South Center Street
Collinsville, Illinois 62234
Attention: Mayor

17. Severability The parties agree that if any part, term or provision of this Agreement is held to be
illegal, unenforceable or in conflict with any applicable federal, state, or local law or regulation, such
part, term or provision shall be severable, with the remainder of the Agreement remaining valid and
enforceable,

18. Applicable Law This Agreement shall be governed by the laws of the State of Illinois, exclusive of
its choice of law rules. The parties further agree that the venue of all legal and equitable proceedings
related to disputes under this Agreement shall be situated in the State of Illinois, and the parties agree
to submit to the personal jurisdiction of any Federal court situated in the Southern District of Hlinois.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed in duplicate, each
by its duly authorized officers, as of the date of this Agreement. :

CITY OF %LMNZ ILLE
By: :

Name: STAA SCMA ceeere
Title:  MAY o

csX T@RW. %Z/ |

By: \_/;&

Eric G, Peterson

Assistant Chief Engineer Public Projects Group

117572002 Draft 5
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March 30, 2006

RECEIVED
Mr. Larry D. Thomason, P.E.
Qates Associates APE 0 3 2006
Eastport Business Ceater 1
100 Lanter Court, Suite 1
Collinsville, IL 62234

SUBJECT:  Collinsville, Madison County, Illinois
Relocate Mulberry Road and At-grade Crossing
Agency Reference: Section 01-00080-00-BR
AAR/DOT No.: 346 574A (existing crossing)
CSXT Reference: Milepost QS-225.89
St. Louis Line Subdivision
Western Division
OP#: 110123

Dear Mr. Thomason:

URS Corporation (URS), on behalf of CSX Transportation, Inc. (CSXT) has reviewed the select plan
sheets submitted via your Letter of Transmittal of March 15, 2006 for the subject project. We offer the
following comments:

e No exceptions are taken to the project plans received to date relative CSXT’s operations and
facilities.

For general or administrative questions, feel free to contact me. Project specific questions should be
directed to Rick Schroeder — URS Project Manager at (217.875.4800).

Sincerely,
Larryd” ;hﬁ PE.
Progranf Manager

URS Corporation

Copy: Mike Tognarelli — City of Collinsville

URS Corporation

47 South Meridian, Suite 312
Indianapolis, IN 46204

Tel: 317-635-0064

Fax: 317-635-0066

Larry_Shaw@urscorp.com Providing Engincering Services for TRANSPORTATION



Easiport Business Center 1 .
100 Lanter Court, Sulte 1 Facsimile: 618 345-7233

Coliinsville. Il 62234 e-mail: cai@oalesassociates,com
Ehone: 618 345-2200 web-site: www.oalesassociates.com
DATES ASSOCIATES
Gomsuiting Engineers
TO: URS Corporation @ATE: March 15, 2006 TJOB NQ: 21056
47 South Meridian, Suite 312 ATTENTION: Larry J. Shaw, Project Manager
Indianapolis, IN 46204 RE: Mulberry Road Realignment

Section 01-00080-00-BR

Railroad Mile Post 225.90

Collinsville, Madison County, lllinols

WE ARE SENDING YOU X Attached ___Under Separate Cover via ___The following items:
___ Shop Drawings __ Prints ___ Plans ___ Samples ___ Specifications
__ Copyofletter _ Change Order _X Other
COPIES DATE NO. DESCRIPTION
5 3-15-06 Updated Plan Sheet 1 of 3
5 12-13-05 Current Plan Sheets 2 and 3 of 3
—
THESE ARE TRANSMITTED as checked below:
___ For Approval ___ Approved as Submitted ___ Resubmit . Copies for Approval
X For Your Use ___ Approved as Nofed __ Submit ___ Copies for Distribution
_X As Requested ___ Returned for Corrections __ Return ___ Corrected Prints
For Review and Comment
__ For Bids Due
REMARKS

Sheets 2 and 3 of the plans submitted in December 2005 are still current. Copies of these sheets are enclosed for your use. The
crash protection systern note was modified on Sheet 1 as Rick Schroeder and | discussed.

If you or Rick have any question or require additional information, please give me a call at 618-345-2200, ext. 41.

m

coPy Mike Tognarelli, City of Collinsville (w/o attachment) SIGNED:

L\
(_/ LaryD. TWE ,J.D,

T

HAP210566wo\LOT\06-03-15.updated construction agreement exhihite.shaw thomason.lot DOC



